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SECTION 1: INVITATION FOR TENDERS (IFT) 
        

 

1. The Registrar, Kuvempu University, Shankaraghatta invites tenders from eligible tenderers, 

for the construction of works detailed in the Table below.  The tenderers may submit tenders for any or all of 

the works given in the Table. The Tenderers are advised to note the minimum qualification criteria specified 

in Clause 3 of the Instructions to Tenderers to qualify for award of the contract. 

 

2. Tender documents may be downloaded from Government of Karnataka e-

Procurement website https://eproc.karnataka.gov.in/eportal/index.seam   under login for 

Contractors: 

 
 
 

After login to Contractors, Please scroll down to the right side bottom to see List of Tenders, Please click there 

to find the details of NIT and download copy of the tender.   The tender can be downloaded in the portal as per 

prescribed date and time published in the portal. Only Interested   Contractors   who wish to participate should 

remit online transaction fee for tender after registering in the portal. The transaction fee is non-refundable if you 

wish to participate. 

 

https://eproc.karnataka.gov.in/eportal/index.seam
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3.Tenders must be accompanied by earnest money deposit which will paid online through e-Procurement portal 

. 

4.Tenders must be electronically submitted (on-line through internet) with in the date and time published in e-

procurement portal. Tenders will be opened at prescribed time and date in the eprocurement portal, in the 

presence of the Tenderers who wish to attend at the Office of the Registrar, Kuvempu University, 

Shankaraghatta. 
. 
5 Other details can be seen in the tender documents. 

 TABLE 
Package 

No. 

Name of work Approximate 

value 

of work (Rs.) 

 

Earnest 

Money 

Deposit 

(Rs.) 

Transaction 

fee , only in 

case 

Tenderers 

who wish to 

participate . 

Period of 

completion 

1 2 3 4 5 6 

 

1 
REPAIRS AND RENOVATION 

OF OLD TOILETS IN 

GOVERNMENT HIGHER 

PRIMARY SCHOOLS 

(ADOPTED BY KUVEMPU 

UNIVERSITY) AT 

PILLENGERE, URUGADURU 

AND KADEKAL VILLAGES AT 

SHIVAMOGGA DISTRICT  

2,30,516.00 5,800.00 

As per 

E-Procure 

ment 

 

01 Month 
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A. General 

 

1. Scope of Tender  
 

1.1 The Registrar, Kuvempu University, Shankaraghatta, (Referred to as Employer in these 

documents) invites tenders, from eligible Tenderers, for the construction of works (as defined in these 

documents and referred to as "the works") detailed in the Table given in the Invitation for Tenders 

(IFT). The Tenderers may submit tenders for any or all of the works detailed in the table given in IFT. 

 

2. Eligible Tenderers  
 

2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by 
the Government of Karnataka 

  

2.2 Tenders from Joint ventures are not acceptable. 
 

3. Qualification of the Tenderer:  
 

3.1 All tenderers shall provide the requested information accurately and in sufficient detail in Section 3:  

form of Tender & Qualification information. 

3.2 To qualify for award of this contract, each Tenderer in his name should have in the last five years i.e. 
2017-18 to 2021-22) 

(a) Achieved in at least two financial years an average annual financial turnover (in all classes of civil 

engineering construction works only) of Rs. 2.31 Lakhs (usually not less than the estimated cost 

under this contract)*; 

(b) Satisfactorily completed as a prime contractor at least one similar work to an extent of Rs 1.16 

Lakhs (50% of the cost of the work.) 

(c) The Tenderer or his identified sub-contractor should possess required valid electrical license for 

executing building electrification works and should have executed similar electrical works(usually 

not less than 50% of the electrical works)* in any one year; not less than 50% of electrical work 

amount of  Rs 0.85 lakhs 

(d) The Tenderer or his identified sub-contractor should possess valid license for executing water 

supply/sanitary engineering works and should have executed similar water supply/sanitary 
engineering works (usually not less than 50% of the water supply/sanitary engineering works)* in 

any one year; not less than 50% of Water Supply & sanitary work amount. 

(e) The prospective bidder should visit the site collect all the information from the authorized 

representative of Engineering Division, Kuvempu University and upload the site visit certificate in 

the e-portal to this respect issued by Asst. Executive Engineer, Kuvempu University. 

3.3 Tenderers who meet the above specified minimum qualifying criteria, will only be qualified, if their 

available tender capacity is more than the total tender value. The available tender capacity will be 

calculated as under: 

 

 Assessed available tender  capacity = ( A*N*2.5 - B ) 
  where 
 

 A = Maximum value of civil engineering works executed in any one year during the last five years 

(updated to 2021-22 price level) taking into account  the completed as well as works in progress. 

 N = Number of years prescribed for completion of the works for which Tenders are invited. 

 B = Value, at 2021-22 price level, of existing commitments and on-going works to be completed 

during the next 01 Month  

 

Note:  The statements showing the value of existing commitments and on-going works  as well as the 

stipulated period of completion remaining for each of the works listed should be countersigned by 

the Employer in charge, not below the rank of an Executive Engineer or equivalent*.   

 

Certificate from Executive Engineer or equivalent should be furnished so for satisfactory 
completion as prime contractor as per clause 3.2(b) 
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3.4 Even though the Tenderers meet the above criteria, they are subject to be disqualified if they have: 
 

 - made misleading or false representations in the forms, statements and attachments submitted in 

proof of the qualification requirements; and/or 

 - record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc.; and / or 

 - participated in the previous Tender for the same work and had quoted unreasonably high tender 

prices and could not furnish rational justification. 

B.  Tender documents 

 

4. Content of Tender documents   
 

The Contractor should go through the Tender Document and submit the response /commercial / technical 

through e-procurement portal online after downloading the tender.  

 

 

5. Amendment of Tender documents  
 
5.1 Before the deadline for submission of tenders, the Employer may modify the tender documents by 

issuing addenda. 

5.2 Any addendum thus issued shall be part of the tender documents and shall be posted online in the e-

procurement portal which Contractors should download. 

5.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing 

their tenders, the Employer shall extend as necessary the deadline for submission of tenders on line 

through e-procurement portal, in accordance with Sub-Clause 12 below. 

 

 

C.  Preparation of Tenders 
 

6. Documents comprising the Tender 

 

6.1 The tender submitted by the Tenderer shall be in one covers and shall contain the documents as 

follows:: 

(a) Earnest Money Deposit; on line payment through e-Procurement platform. 

(b) Qualification Information as per formats given in Section 3; 

(c) The Tender (in the format indicated in Section 4) 

(d) Priced Bill of Quantities (Section 8); online through e-procurement portal, no hardcopy of 

commercials should be attached or disclosed. 

 and any other materials required to be completed and submitted by Tenderers in accordance with these 

instructions. The documents listed under Sections 3, 4, 5 and 8 shall be filled in without exception.  

. 

 

7. Tender prices 
 

7.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill of 

Quantities submitted by the Tenderer. 

7.2 The Tenderer shall fill in rates and prices and line item total (both in figures and words) for all items of 

the Works described in the Bill of Quantities along with total tender price (both in figures and words).  

Items for which no rate or price is entered by the Tenderer will not be paid for by the Employer 

when executed and shall be deemed covered by the other rates and prices in the Bill of 

Quantities.  Corrections, if any, shall be made online only before the submission of the bid. 

7.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause, 
shall be included in the rates, prices and total Tender Price submitted by the Tenderer. 

7.4 The rates and prices quoted by the Tenderer shall be subject to adjustment during the performance of 

the Contract   in accordance with the provisions of Clause of the Conditions of Contract  
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8. Tender validity 
 

8.1 Tenders shall remain valid for a period not less than ninety days after the deadline date for tender 

submission specified in Clause 12.  A tender valid for a shorter period shall be rejected by the 

Employer as non-responsive. 

8.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the Tenderers may extend the period of validity for a specified additional period.  The request and the 

Tenderers' responses shall be made in writing or by cable.  A Tenderer may refuse the request without 

forfeiting his earnest money deposit.  A Tenderer agreeing to the request will not be required or 

permitted to modify his tender, but will be required to extend the validity of his earnest money deposit 

for a period of the extension, and in compliance with Clause 9 in all respects.  
 

9. Earnest money deposit 
 

9.1 Earnest Money Deposit/ Bid security 

 

The supplier/contractor can pay the Earnest Money Deposit (EMD) in the e-Procurement portal using any of the 

following payment modes: 

 Credit Card  

 Direct Debit 

 National Electronic Fund Transfer (NEFT) 

 Over the Counter (OTC) 
 

The supplier/contractor’s bid will be evaluated only on confirmation of receipt of the payment (EMD) in the 

Government of Karnataka central pooling a/c held at Axis Bank 

 

EMD amount will have to be submitted by the supplier/contractor taking into account the following conditions: 

 

a. EMD will be accepted only in the form of electronic cash (and not through Demand Draft or Bank Guarantee) 

and will be maintained in the Govt.’s central pooling account at Axis Bank until the contract is closed. 

 

b. The entire EMD amount for a particular tender has to be paid in a single transaction 



CONTRACTOR                EXECUTIVE ENGINEER 

For details on e-Payment services refer to e-procurement portal for more details on the process. 

 
  
Refund of EMD 

 

 

Based on the instructions of Tender Accepting Authority (TAA) the EMD amount of the unsuccessful bidders 

will be refunded to the respective Bank a/c’s of the supplier/contractor registered in the e-Procurement system . 

 

 9.2 Instruments having fixed validity issued as earnest money deposit for the tender shall be valid for 45 

days beyond the validity of the tender. 
 9.3 Any tender not accompanied by an acceptable earnest money deposit and not secured as indicated in 

Sub-Clauses 9.1 and 9.2 above shall be rejected by the Employer as non-responsive. 

 9.4 The earnest money deposit of unsuccessful Tenderers will be returned within 30 days of the end of the 

tender validity period specified in Sub-Clause 8.1. 

 9.5 The earnest money deposit of the successful Tenderer will be discharged when the Tenderer has signed 

the Agreement and furnished the required Performance Security. 
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9.6 The earnest money deposit may be forfeited: 
 (a) if the Tenderer withdraws the Tender after tender opening during the period of tender validity; 

 (b) if the Tenderer does not accept the correction of the Tender Price, pursuant to Clause 19; or 

 (c) in the case of a successful Tenderer, if the Tenderer fails within the specified time limit to 

  (i) sign the Agreement; or 

  (ii) furnish the required  Security deposit 

 

10. Format and signing of Tender 
 

 Tenderer  shall submit the Bid electronically before the submission date and time published in 

eprocurement portal. 

 

D.  Submission of Tenders 

 

11. Tenderer shall submit the Bid electronically before the submission date and time published.  
 

 

12. Deadline for submission of the Tenders 

 

12.1         The Employer may extend the deadline for submission of tenders by issuing an amendment in 

accordance with Clause 5, in which case all rights and obligations of the Employer and the Tenderers 

previously subject to the original deadline will then be subject to the new deadline. 

 

13. Late Tenders 
 

13.1   In online eprocurement system, you shall not be able to submit the bid after the bid submission time 

and date as the icon or the task in the eprocurement portal will not be available.  

 

14. Modification and Withdrawal of Tenders 
 

            Tender has all the time to modify  and correct or upload any relevant document in the portal  till Bid 

submission date and time , as published in the eprocurement portal .  
 

 E- Tender opening and evaluation 

 

15. Tender opening: 
 

15.1 The Employer will open online Tenders received through eprocurement portal, in the presence of the 

Tenderers or their representatives who choose to attend at 11.00 hours on the date and the place specified 

in the e-procurement portal. In the event of the specified date of Tender opening being declared a holiday 

for the Employer, the Tenders will be opened at the appointed time and location on the next working day. 

15.2  The Tenderes names, the presence or absence of earnest money deposit (amount, format and validity),         
the submission of qualification information and such other information as the Employer may consider 

appropriate will be announced by the Employer at the opening 

15.3 The Employer shall prepare minutes of the Tender opening, including the information disclosed to those 

present in accordance with Sub-Clause 15.2 

 

16. Process to be confidential 
 

16.1 Information relating to the examination, clarification, evaluation, and comparison of Tenders and 

recommendations for the award of a contract shall not be disclosed to Tenderers or any other persons 

not officially concerned with such process until the award to the successful Tenderer has been 

announced. Any effort by a Tenderer to influence the Employer's processing of Tenders or award 
decisions may result in the rejection of his Tender. 
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17 Clarification of Tenders 
 

17.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer may, at his 

discretion, ask any Tenderer for clarification of his Tender, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing or by cable, but no change in the price or 

substance of the Tender shall be sought, offered, or permitted . 

17.2 Subject to sub-clause 17.1, no Tenderer shall contact the Employer on any matter relating to its Tender 

from the time of the Tender opening to the time the contract is awarded.  If the Tenderer wishes to 

bring additional information to the notice of the Employer, it should do so in writing. 

17.3 Any effort by the Tenderer to influence the Employer in the Employer’s Tender evaluation, Tender 

comparison or contract award decisions may result in the rejection of the Tenderers’ Tender. 

 

18. Examination of Tenders and determination of responsiveness 
 

18.1 Prior to the detailed evaluation of Tenders, the Employer will determine whether each Tender (a) 

meets the eligibility criteria defined in Clause 2; (b) has been digitaly signed; (c) is accompanied by 

the required earnest money deposit and; (d) is substantially responsive to the requirements of the 

Tender documents. 

. 

18.2 A substantially responsive Tender is one which conforms to all the terms, conditions, and 

specifications of the Tender documents, without material deviation or reservation. A material deviation 

or reservation is one (a) which affects in any substantial way the scope, quality, or performance of the 

Works; (b) which limits in any substantial way, inconsistent with the Tender documents, the 

Employer's rights or the Tenderer's obligations under the Contract; or (c) whose rectification would 
affect unfairly the competitive position of other Tenderers presenting substantially responsive Tenders. 

 

18.3 If a Tender is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 

 

19  Correction of errors 

 

 The Tenderer can do Modifications before submitting their bids online only. 

 

20. Evaluation and comparison of Tenders 
 

20.1 The Employer will evaluate and compare only the Tenders determined to be substantially responsive in 

accordance with Clause 18. 

 

20.2 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer. 

Variations, deviations, and alternative offers and other factors which are in excess of the requirements 

of the Tender documents or otherwise result in unsolicited benefits for the Employer shall not be taken 

into account in Tender evaluation. 

 F.  Award of Contract 

21. Award criteria 
21.1 Subject to Clause 23, the Employer will award the Contract to the Tenderer whose Tender has been 

determined to be substantially responsive to the Tender documents and who has offered the lowest 
evaluated Tender Price, provided that such Tenderer has been determined to be (a) eligible in 

accordance with the provisions of Clause 2, and (b) qualified in accordance with the provisions of 

Clause 3. 

 

22. Employer's right to accept any Tender and to reject any or all Tenders 
22.1 Notwithstanding Clause 21, the Employer reserves the right to accept or reject any Tender, and to 

cancel the Tender process and reject all Tenders, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected Tenderer or Tenderers or any obligation to inform the 

affected Tenderer or Tenderers of the grounds for the Employer's action. 
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23. Notification of award and signing of Agreement 
23.1 The Tenderer whose Tender has been accepted will be notified of the award by the Employer prior to 

expiration of the Tender validity period by, e-mail or facsimile or e-procurement portal or through 

letter . This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will 

state  the sum that the Employer will pay the Contractor in consideration of the execution, completion, 

and maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the "Contract Price"). 

 

23.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of 

Security deposit in accordance with the provisions of Clause 24. 

23.3 The Agreement will incorporate all agreements between the Employer and the successful Tenderer. It 

will be  kept ready for signature of the successful Tenderer in the office of Employer within 30 days 
following the notification of award along with the Letter of Acceptance. Within 20 days of receipt, the 

successful Tenderer will sign the Agreement and deliver it to the Employer.  

23.4 Upon the furnishing by the successful Tenderer of the Performance Security, the Employer will 

promptly notify the other Tenderers that their Tenders have been unsuccessful. 

 

24. Security deposit 

 

24.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the 

Employer a Security deposit in any of the forms given below for an amount equivalent to 5% of the 

Contract price:-  

               -            Cash or  

     -             Banker’s cheque/Demand Draft/pay Order in favour of the Finance Officer, Kuvempu 

University, Shankaraghatta payable at State Bank of Mysore, Jnana Sahyadri Branch, Shankaraghatta 

or 

 

-             Specified Small Savings Instruments pledged to of the Finance Officer, Kuvempu 

University, Shankaraghatta 
 

 

   

24.2  The security deposit if furnished in demand draft can, if requested, be converted to interest bearing 

securities at the cost of the contractor. 

 
24.3  Failure of the successful Tender to comply with the requirements of sub-clause 24.1 shall constitute 

sufficient grounds for cancellation of the award and forfeiture of the Earnest money deposit. 

 

25. Corrupt or Fraudulent practices 

 

25.1 The GOK requires that the Tenderers/Suppliers/Contractors, observe the highest standard of ethics 

during the procurement and execution of such contracts.  In pursuance of this policy, GOK : 

 (a) will reject a proposal for award if it determines that the Tenderer recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question; 

 (b) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a 

GOK contract if it at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for, or in executing, a GOK contract. 
25.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 43.2 of the Conditions of 

Contract. 

 

26. Additional clause 

 

26.1 In the case of the death of a contractor after executing the agreement / commencement of the work, his 

legal heir, if an eligible registered contractor willing can execute & complete the work at the accepted 

tender rates irrespective of the cost of the work.    
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SECTION 3: FORMS OF TENDER AND QUALIFICATION INFORMATION  

 

 

 

 

 

 

TABLE OF FORM :  

 

-  FORMS OF TENDER 

-  QUALIFICATION INFORMATION 

-  LETTER OF ACCEPTANCE 

-  NOTICE TO PROCEED WITH THE WORK 

-  AGREEMENT FORM 
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Form of Tender 
 

Description of the Works: REPAIRS AND RENOVATION OF OLD TOILETS IN 

GOVERNMENT HIGHER PRIMARY SCHOOLS 

(ADOPTED BY KUVEMPU UNIVERSITY) AT 

PILLENGERE, URUGADURU AND KADEKAL 

VILLAGES AT SHIVAMOGGA DISTRICT 
 

To:   The Registrar, Kuvempu University, Shankaraghatta. 
              

GENTLEMEN, 
 

We offer to execute the Works described above in accordance with the Conditions of Contract accompanying 

this Tender for the Contract Price of ……………………………… ( in fig) 

………………………………………………………………………( in letters) 

 

This Tender and your written acceptance of it shall constitute a binding contract between us. We understand that 

you are not bound to accept the lowest or any Tender you receive. 

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will 

strictly observe the laws against fraud and corruption in force in India namely “Prevention of Corruption Act 

1988”. 

 
We hereby confirm that this Tender complies with the Tender validity and Earnest money deposit required by 

the Tender documents. 

 

We attach herewith our current income-tax clearance certificate. 

 

Yours faithfully, 

 

 

Authorized Signature: 

 

Name & Title of Signatory:  _______________________________________ 

 

Name of Tenderer     _____________________________________________ 

Address:        ______________________________________________ 

        ______________________________________________ 

 

 

Ph No:- Land 

 

 Mobile 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Tenderer hereunder will be used for purposes of computing Tender 
capacity as provided for in Clause 3 of the Instructions to Tenderers. This information will not be incorporated 

in the Contract. 

 

1.1 Constitution or legal status of Tenderer    [Attach copy] 

 

 Place of Registration  _______________________________ 

       (Attach Copy) 

 Principal place of business: _______________________________ 

 

1.2 Total value of works   2017 - 18______________ 

 executed and payments received in the last five years   2018 - 19______________ 
 (in Rs. Lakhs)   2019 - 20______________ 

     2020 - 21______________ 

     2021 - 22______________ 

  

1.3 Work performed as Prime Contractor (in the same name) on works of similar nature over during the 

five years specified in 1.2 above. 

    

Project 
Name 

Name of  
Employer 

Description of Work Contract 
Number 

Value of  
contract 

Rs Lakhs 

Date of  
issue of 

Work 

Specified 
period of 

complet- 
ion 

Actual 
date of  

complet- 
ion 

Remarks 
explaining 

reasons for 
delay in 

completion 
of work 

1 2 3 4 5 6 7 8 9 

                  

 

1.4 Information on works for which Tenders have been submitted and works which are yet to be 

completed as on the date of this Tender. 

 

(A) Existing commitments and on-going works: 

 
Description of Work Place & 

State 
Contract 
No. & 
Date 

Name & Date Address 
of Employer  

Value of 
Contract 

(Rs. 
Lakhs) 

Stipulated 
period of 

completion 

Value of 
works 

remaining 
to be 

completed 
(Rs.Lakhs) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

                

   

(B)  Works for which Tenders already submitted: 

 
Description of Work Place & 

State 
Name & 

Date 
Address 

of 
Employer  

Estimated 
value of 
works 
(Rs. 

Lakhs) 

Stipulated 
period of 

completion 

Date 
when 

decision 
is 

expected 

Remarks if 
any 

1 2 3 4 5 6 7 
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1.5. Construction Equipments owned by the tenderer and equipment proposed to be deployed on this 
contract, if warded. 

 

1.6 Reports on the financial standing of the tenderer, such as profit and loss statements and auditor’s 

reports for the last five years. 

 

1.7 Qualification and experience of the key technical and management personnel in permanent 

employment with the tenderer and those that are proposed to be deployed  on this contract, if awarded. 

 

1.8. Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may provide 

references if contacted by the Employer. 

 

Letter of Acceptance 
(letterhead paper of the Employer) 

 ________________________[date] 

 

To: ____________________________________________________________________ 

          [name and address of the Contractor] 

 

Dear Sirs, 

 

This is to notify you that your Tender dated ____________ for execution of REPAIRS AND 

RENOVATION OF OLD TOILETS IN GOVERNMENT HIGHER 

PRIMARY SCHOOLS (ADOPTED BY KUVEMPU UNIVERSITY) AT 

PILLENGERE, URUGADURU AND KADEKAL VILLAGES AT 

SHIVAMOGGA DISTRICT    for the Contract Price of Rupees 

 (                                                                                    ) [amount in words and figures], as corrected and 

modified in accordance with the Instructions to Tenderers is hereby accepted by our Agency. 

 

You are hereby requested to furnish Security deposit  in the form detailed in Clause  24.1 of ITT for an amount 

of  Rs.—————  within 20 days of the receipt of this letter of acceptance valid up to 30 days from the date of 

expiry of Defects Liability Period i.e. up to ............ and sign the contract, failing which action as stated in Para 

24.3 of ITT will be taken. 

 

    Yours faithfully, 
 

 

    Authorized Signature 

  

    Name and Title of Signatory 

 

    Name of Agency 

--------------------------------------------------------------------------------------------------------------------------------------- 
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Issue of Notice to proceed with the work 
 (letterhead of the Employer) 

 ————— (date) 

To 
 

—————————————— (name and address of the Contractor) 

 

—————————————— 

 

—————————————— 

 

Dear Sirs: 

 

 Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 24.1 and signing of 

the contract agreement for the construction of REPAIRS AND RENOVATION OF OLD 

TOILETS IN GOVERNMENT HIGHER PRIMARY SCHOOLS 

(ADOPTED BY KUVEMPU UNIVERSITY) AT PILLENGERE, 

URUGADURU AND KADEKAL VILLAGES AT SHIVAMOGGA 

DISTRICT   at Tender Price of Rs.——————, you are hereby instructed to proceed with the 

execution of the said works in accordance with the contract documents. 

 

   Yours faithfully, 
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Agreement Form 
 

Agreement 
 

This agreement, made the ___________________day of ______________20_______, between The 

Registrar, Kuvempu University, Shankaraghatta. 
 (hereinafter called “the Employer”) of the one part and _____________________________________________ 

__________________________________________________________________________________________

______________________________________________________[name and address of contractor] 
(hereinafter called “the Contractor”) of the other part. 

 

Whereas the Employer is desirous that the REPAIRS AND RENOVATION OF OLD 

TOILETS IN GOVERNMENT HIGHER PRIMARY SCHOOLS 

(ADOPTED BY KUVEMPU UNIVERSITY) AT PILLENGERE, 

URUGADURU AND KADEKAL VILLAGES AT SHIVAMOGGA 

DISTRICT  (hereinafter called “the Works”) and the Employer has accepted the Tender by the Contractor 

for the execution and completion of such Works and the remedying of any defects therein  at a contract price of 

Rupees............................... 

  
NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to 

them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read 

and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 

the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of 

the Works and the remedying the defects wherein the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, 

viz: 

 i) Letter of Acceptance; 

 ii) Notice to proceed with the works; 

 iii) Contractor’s Tender; 

 iv) Contract Data; 

 v) Conditions of contract (including Special Conditions of Contract); 

 vi) Specifications; 

 vii) Drawings; 

 viii) Bill of Quantities;  and 

 ix) Any other document listed in the Contract Data as forming part of the contract. 

 
In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before 

written. 

 

The Common Seal of  ___________________________________________________________ 

was hereunto affixed in the presence of: 

Signed, Sealed and Delivered by the said  ___________________________________________________ 

_________________________________________________________________________________ 

 

in the presence of: 

Binding Signature of  Employer _______________________________________________________ 

Binding Signature of Contractor _____________________________________________________ 
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Conditions of Contract 
 

 A.  General 
 

1. Definitions 
 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

keep their defined meanings. Bold letters are used to identify defined terms. 

 

  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Tender. 

 Compensation events are those defined in Clause 34 hereunder. 

 The Completion Date is the date of completion of the Works as certified by the Employer in 
accordance with Sub Clause 38.1 

 The Contract is the contract between the Employer and the Contractor to execute, complete and 

maintain the Works. It consists of the documents listed in Clause 2.2 below. 

 The Contract Data defines the documents and other information which comprise the Contract. 

 The Contractor is a person or corporate body whose Tender to carry out the Works has been accepted 

by the Employer. 

 The Contractor's Tender is the completed Tender document submitted by the Contractor to the 

Employer. 

 The Contract price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 Days are calendar days; months are calendar months. 

 A Defect is any part of the Works not completed in accordance with the Contract. 
 The Defects liability period is the period named in the Contract Data and calculated from the 

Completion Date. 

 The Employer is the party who will employ the Contractor to carry out the Works. 

 Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 

Works. 

 The Initial Contract price is the Contract Price listed in the Employer's Letter of Acceptance. 

 The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion 

Date may be revised only by the Employer by issuing an extension of time. 

 Materials are all supplies, including consumables, used by the contractor for incorporation in the 

Works. 
 Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical 

or biological function. 

 The Site is the area defined as such in the Contract Data. 

 Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Employer. 

 The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the works. It does not necessarily coincide with any of the Site Possession Dates. 

 A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a 

part of the work in the Contract which includes work on the Site. 

 A Variation is an instruction given by the Employer which varies the Works. 

 The Works are what the Contract requires the Contractor to construct, install, and turn over to the 

Employer, as defined in the Contract Data. 

 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The Employer will provide instructions 

clarifying queries about the Conditions of Contract. 

2.2  The documents forming the Contract shall be interpreted in the following order of priority: 

  (1) Agreement 

  (2) Letter of Acceptance, notice to proceed with the works 
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  (3) Contractor’s Tender 
  (4) Contract Data 

  (5) Conditions of Contract 

  (6) Specifications 

  (7) Drawings 

  (8) Bill of quantities and 

  (9) Any other document listed in the Contract Data as forming part of the Contract. 

 

 3.  Law governing contract 
 

3.1 The law governing the Contract is the Laws of India supplanted by the Karnataka Local Acts. 

 

4. Employer's decisions 
 

4.1 Except where otherwise specifically stated, the Employer will decide contractual matters between the 

Employer and the Contractor. 

 

5. Delegation 

 

5.1  The Employer may delegate any of his duties and responsibilities to other people after notifying the 

Contractor and may cancel any delegation after notifying the Contractor. 

 

6.  Communications 

 
6.1  Communications between parties which are referred to in the conditions are effective only when in 

writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act). 

 

7.  Subcontracting 

 

7.1  This Clause is deleted. 

 

8. Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 

and the Employer. 

 

9. Personnel 
 

9.1 The Contractor shall employ the technical personnel (of number and qualifications) as may be 

stipulated by GOK from time to time during the execution of the work. The technical staff so 

employed shall be available at site as may be stipulated by the Employer.  

9.2 If the Employer asks the Contractor to remove a person who is a member of  the Contractor’s staff or 

his work force stating the reasons, the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connection with the work in the Contract. 

 

10.   Employer’s and Contractor's risks 

 
10.1  The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor 

carries the risks which this Contract states are Contractor’s risks. 
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11.   Employer's risks 
 

11.1.1 The Employer is responsible for the excepted risks which are: 

(a)   rebellion,  riot commotion or disorder unless solely restricted to employees of the Contractor or his 

Sub-Contractors arising from the conduct of the Works;  or  

(b)  a cause due solely to the design of the Works, other than the Contractor’s design; or 
 

12.  Contractor’s risks 
 

12.1  All risks of loss of or damage to physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract other than the excepted risks are the 

responsibility of the Contractor. 
 

13.   Queries about the Contract Data 
 

13.1  The Employer will clarify queries on the Contract Data. 
 

14.   Contractor to construct the Works 
 

14.1  The Contractor shall construct the Works in accordance with the Specification and Drawings. 
 

15.   The Works to be completed by the Intended Completion Date 
 

15.1  The Contractor may commence execution of the Works on the Start Date  and shall carry out the 

Works in accordance with the program submitted by the Contractor, as updated with the approval of 

the Employer, and complete them by the Intended Completion Date. 
 

16.   Safety 
 

16.1  The Contractor shall be responsible for the safety of all activities on the Site. 
 

17.   Discoveries 
 

17.1  Anything of historical or other interest or of significant value unexpectedly discovered on the Site is 
the property of the Employer. The Contractor is to notify the Employer of such discoveries and carry 

out the Employer's instructions for dealing with them. 
 

18.   Possession of the Site 
 

18.1  The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is 

not given by the date stated in the Contract Data the Employer is deemed to have delayed the start of 
the relevant activities and this will be Compensation Event. 

 

19.   Access to the Site 
 

19.1  The Contractor shall allow the Employer and any person authorized by the Employer access to the 

Site, to any place where work in connection with the Contract is being carried out or is intended to be 

carried out and to any place where materials or plant are being manufactured / fabricated / assembled 

for the works. 
 

20.   Instructions 
 

20.1  The Contractor shall carry out all instructions of the Employer which comply with the applicable laws 

where the Site is located. 

 

B.  Time Control 

21.   Program 

 

21.1  Within the time stated in the Contract Data the Contractor shall submit to the Employer for approval a 

Program showing the general methods, arrangements, order, and timing for all the activities in the 

Works. 

21.2  The Employer's approval of the Program shall not alter the Contractor's obligations. The Contractor 

may revise the Program and submit it to the Employer again at any time. A revised Program is to show 

the effect of Variations and Compensation Events. 
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22.   Extension of the Intended Completion Date 
 

22.1  The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date. 

22.2  The Employer shall decide whether and by how much to extend the Intended Completion Date within 

21 days of the Contractor asking the Employer for a decision upon the effect of a Compensation Event 

or Variation and submitting full supporting information. 

23.   Delays ordered by the Employer 

 

23.1  The Employer may instruct the Contractor to delay the start or progress of any activity within the 

Works. 

24.  Management meetings 

 

24.1  The Employer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the progress achieved and the plans for remaining work. 

24.2  The responsibility of the parties for actions to be taken is to be decided by the Employer either at the 

management meeting or after the management meeting and stated in writing to be distributed to all 

who attended the meeting. 

 C.  Quality Control 

25.   Identifying defects 

 

25.1  The Employer shall check the Contractor's work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor's responsibilities. The Employer may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Employer considers may 

have a Defect  

 

26.   Tests 

 

26.1   If the Employer instructs the Contractor to carry out a test not specified in the Specification to check 

whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and 

any samples. If there is no Defect the test shall be a Compensation Event. 

 

27.   Correction of defects 

 
27.1  The Employer shall give notice to the Contractor of any Defects before the end of the Defects Liability 

Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 

27.2  Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length 

of time specified by the Employer’s notice. 

 

28.  Uncorrected defects 

 

28.1  If the Contractor has not corrected a Defect within the time specified in the Employer’s notice, the 

Employer will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 
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D . Cost Control 

29.   Bill of Quantities (BOQ) 

 

29.1  The BOQ shall contain items for the construction, installation, testing and commissioning work to be 

done by the Contractor. 

29.2   The BOQ is used to calculate the Contract price. The Contractor is paid for the quantity of the work 

done at the rate in the BOQ for each item. 

30.  Variations  

30.1  The Employer shall have power to order the Contractor to do any or all of the following as considered 

necessary or advisable during the progress of the work by him. 

  (a) Increase or decrease of any item of work included in the Bill of Quantities (BOQ); 
  (b) Omit any item of work; 

  (c)  Change the Character or quality or kind of any item of work; 

  (d) Change the levels, lines, positions and dimensions of any part of the work; 

  (e) Execute additional items of work of any kind necessary for the completion of the works; and  

  (f) Change in any specified sequence, methods or timing of construction of any part of the work. 

30.2  The Contractor shall be bound to carry out the work in accordance with any instructions in this 

connection, which may be given to him in writing by the Employer and such alteration shall not vitiate 

or invalidate the contract. 

30.3  Variations shall not be made by the Contractor without an order in writing by the Employer, provided 

that no order in writing shall be required for increase or decrease in the quantity of an item appearing in 

the BOQ so long as the work executed conforms to the approved drawings. 

30.4   The Contractor shall promptly request in writing to the Employer to confirm verbal orders and the 
officer issuing oral instructions shall confirm it in writing within 30 days, failing which the work shall be 

carried out as though there is no variation. In case variation is approved it shall be accompanied by BOQ 

failing which the contractor shall be responsible for deviation if any. Further approval of Govt has to be 

obtained for the variation exceeding 5 %. ( as per Go No FD4 PCL 2008 Bangalore dated 14-10-2008 ) 

 

 

31.   Payments for Variations 

 

31.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that provided in the Bill of 

Quantities shall be made at the rates quoted by the Contractor.  

31.2 For quantities in excess of 125% of the tendered quantity of an item as given in the BOQ, the Contractor 
shall be paid at the rate entered in or derived from in the Schedule of Rates (applicable for the area of 

the work and current at the time of award of contract) plus or minus the overall percentage of the 

original tendered rates over the current Schedule of Rates prevalent at the time of award of contract. 

31.3  If there is no rate for the additional, substituted or altered item of the work in the BOQ, efforts would be 

made to derive the rates from those given in the BOQ or the Schedule of Rates (applicable for the area 

of the work and current at the time of award of contract) and if found feasible the payment would be 

made at the derived rate for the item plus or minus the overall percentage of the original tendered rates 

over the current Schedule of Rates prevalent at the time of award of contract 

31.4  If the rates for additional, substituted or altered item of work cannot be determined either as at 31.1 or 

31.2 or 31.3 above, the Contractor shall be requested to submit his quotation for the items supported by 

analysis of the rate or rates claimed, within 7 days. 

31.5 If the Contractor's quotation is determined unreasonable, the Employer may order the Variation and   
make a change to the Contract Price which shall be based on Employer’s own forecast of the effects of 

the Variation on the Contractor's costs.  

31.6  If the Employer decides that the urgency of varying the work would prevent a quotation being given 

and considered without delaying the work, no quotation shall be given and the Variation shall be 

treated as a Compensation Event. 

31.7  Under no circumstances the Contractor shall suspend the work on the plea of non-settlement of rates 

for items falling under this Clause. 
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32.   Submission of bills for payment 

 

32.1  The Contractor shall submit to the Employer monthly bills of the value of the work completed less the 

cumulative amount paid previously. 

32.2  The Employer shall check the Contractor's bill and determine the value of the work executed which 

shall comprise of  (i) value of  the quantities of the items in the BOQ completed and (ii) valuation of 

Variations and Compensation Events.  

32.3  The Employer may exclude any item paid in a previous bill or reduce the proportion of any item 

previously paid in the light of later information. 

 

33.   Payments 

 
33.1  Payments shall be adjusted for deductions for advance payments, other than recoveries in terms of the 

contract and taxes, at source, as applicable under the law.  The Employer shall pay the Contractor 

within 60 days of submission of bill. The contractor shall be liable to pay liquidated damages for 

shortfall in progress. For progress beyond the agreed programme payment is subject to availability of 

the grants. 

33.2  Items of works for which no rates or price has been entered in will not be paid for by the Employer and 

shall be deemed covered by other rates and prices in the contract. 

 

34.   Compensation events 

 

34.1  The following are Compensation events unless they are caused by the Contractor: 

  (a) The Employer does not give access to a part of the Site by the Site Possession Date stated 
in the Contract Data. 

  (b) The Employer orders a delay or does not issue drawings, specifications or instructions 

required for execution of works on time. 

  (c) The Employer instructs the Contractor to uncover or to carry out additional tests upon 

work which is then found to have no Defects. 

  (d) The Employer gives an instruction for dealing with an unforeseen condition, caused by the 

Employer, or additional work required for safety or other reasons. 

  (e) The effect on the Contractor of any of the Employer’s Risks. 

  (f) The Employer unreasonably delays issuing a Certificate of Completion. 

  (g) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

 
34.2  If a Compensation Event would cause additional cost or would prevent the work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 

Completion Date is extended. The Employer shall decide whether and by how much the Contract Price 

shall be increased and whether and by how much the Intended Completion Date shall be extended. 

34.3  As soon as information demonstrating the effect of each Compensation event upon the Contractor's 

forecast cost has been provided by the Contractor, it is to be assessed by the Employer and the 

Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the 

Employer shall adjust the Contract Price based on Employer’s own forecast. The Employer will 

assume that the Contractor will react competently and promptly to the event. 

34.4  The Contractor shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor not having given early warning or not having cooperated with the 

Employer. 

 

35.  Tax 

  

35.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales tax , labour  welfare 

cess at 1.00%  and other taxes that the Contractor will have to pay for the performance of this Contract.  

The Employer will perform such duties in regard to the deduction of such taxes at source as per 

applicable law 
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36.   Liquidated damages 
36.1  The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract 

Data for each day that the Completion Date is later than the Intended Completion Date (for the whole 

of the works or the milestone as stated in the Contract Data).  The total amount of liquidated damages 

shall not exceed the amount defined in the Contract Data. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages does not affect the 

Contractor's liabilities. 

36.2  If the Intended Completion Date is extended after liquidated damages have been paid, the Employer 

shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment 

of bill.  

 

37. Cost of Repairs: 
 

37.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 

the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if 

the loss or damage arises from the Contractor's acts or omissions. 

 

 E.  Finishing the Contract 

38.  Completion 

 

38.1  The Contractor shall request the Employer to issue a Certificate of Completion of the Works and the 

Employer will do so upon deciding that the Work is completed. 

 

39.  Taking over 

 

39.1  The Employer shall take over the Site and the Works within seven days of issuing a certificate of 

Completion. 

 

40.   Final account 

 

40.1  The Contractor shall supply to the Employer a detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the Defects Liability Period. The Employer 

shall issue a Defect Liability Certificate and certify any final payment that is due to the Contractor 

within 90 days of receiving the Contractor's account if it is correct and complete. If it is not, the 

Employer shall issue within 90 days a schedule that states the scope of the corrections or additions that 
are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Employer 

shall decide on the amount payable to the Contractor and  make payment within 60 days of receiving 

the Contractor’s revised account. 

 

41.  As built drawings  
 

41.1  If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data. 

41.2  If the Contractor does not supply the Drawings by the dates stated in the Contract Data, or they do not 

receive the Employer’s approval, the Employer shall withhold the amount stated in the Contract Data 

from payments due to the Contractor. 

 

42.   Termination 

 

42.1  The Employer may terminate the Contract if the other party causes a fundamental breach of the 

Contract. 
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42.2  Fundamental breaches of Contract include, but shall not be limited to the following: 
  (a) the Contractor stops work for 45 days when no stoppage of work is shown on the current 

Program and the stoppage has not been authorized by the Employer; 

  (b) DELETED 

  (c) The Contractor becomes bankrupt or goes into liquidation other than for a reconstruction 

or amalgamation; 

  (d) DELETED; 

  (e) the Employer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Employer; 

  (f) the Contractor does not maintain a security which is required; 

  (g) the Contractor has delayed the completion of works by the number of days for which the 
maximum amount of liquidated damages can be paid as defined in the Contract data; and 

  (h) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the Contract. 

   For the purpose of this paragraph : “corrupt practice” means the offering, giving, receiving 

or soliciting of any thing of value to influence the action of a public official in the 

procurement process or in contract execution.  “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the execution of a 

contract to the detriment of the Borrower, and includes collusive practice among Tenderers 

(prior to or after Tender submission) designed to establish Tender prices at artificial non-

competitive levels and to deprive the Borrower of the benefits of free and open 

competition.” 

42.3  When either party to the Contract gives notice of a breach of contract to the Employer for a cause other 
than those listed under Sub Clause 42.2 above, the Employer shall decide whether the breach is 

fundamental or not. 

42.4  Notwithstanding the above, the Employer may terminate the Contract for convenience. 

42.5  If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure 

and leave the Site as soon as reasonably possible. 

 

 

43.   Payment upon Termination 

 

43.1  If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Employer shall prepare bill for the value of the work done less advance payments received up to the 
date of the bill, less other recoveries due in terms of the contract, less taxes due to be deducted at 

source as per applicable law and less the percentage to apply to the work not completed as indicated in 

the Contract Data. Additional Liquidated Damages shall not apply.  If the total amount due to the 

Employer exceeds any payment due to the Contractor the difference shall be a debt payable to the 

Employer. 

43.2  If the Contract is terminated at the Employer's convenience or because of a fundamental breach of 

Contract by the Employer, the Employer shall prepare bill for the value of the work done, the 

reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely 

on the Works, and the Contractor's costs of protecting and securing the Works and less advance 

payments received up to the date of the certificate, less other recoveries due in terms of the contract, 

and less taxes due to be deducted at source as per applicable law and make payment accordingly. 

 

44.   Property 

 

44.1  All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s default. 
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45. Release from performance 

45.1    If the contract is frustrated by any event entirety outside the control of either the Employer or the 

Contractor the Employer shall certify that the Contract has been frustrated. The Contractor shall make 

the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for 

all work carried out before receiving it and for any work carried out afterwards to which commitment 

was made. 

 

General Conditions: 

(a) 1% of the Tendered amount will be deducted towards “Labour Welfare Fund “. 

(b) The Tenderer has to produce all the relevant Documents as indicated in the Bid Document in 

originals during the opening of Bid “Mandatory”. This is in addition to Uploading all the relevant 

Documents in the e-procurement portal. If the Originals are not submitted, the Tender will be 

rejected. 

(c) All other documents which are required to be submitted are to be uploaded in the e-Procurement 

Portal in General Documents section, while electronically submitting the bid. If any of the 

Documents as desired are not submitted the Tender will be rejected. 

 

F.   Special Conditions of Contract 

1. Labour : 

 
 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and 

transport. 

 

 The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, in such 

form and at such intervals as the Employer may prescribe, showing the staff and the numbers of the 

several classes of labour from time to time employed by the Contractor on the Site and such other 

information as the Employer may require. 

 

 

2.  Compliance with labour regulations: 

 
 During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications and bye laws of the 

State or Central Government or local authority and any other labour law (including rules), regulations, 

bye laws that may be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, Employer shall have the right to deduct any money due to the Contractor including his 
amount of security deposit.  The Employer shall also have right to recover from the Contractor any 

sum required or estimated to be required for making good the loss or damage suffered by the 

Employer. 

 

 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 

of the Employer at any point of time. 
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3.   Protection of Environment: 
 

  The contractor shall take all reasonable steps to protect the environment on and off the Site and to 

avoid damage or nuisance to persons or to property of the public or others resulting from pollution, 

noise or other causes arising as a consequence of his methods of operation. During continuance of the 

contract, the contractor and his sub-contractors shall abide at all times by all existing enactments on 

environmental protection and rules made there under, regulations, notifications and bye-laws of the 

State or Central Government, or local authorities and any other law, bye-law, regulations that may be 

passed or notification that may be issued in this respect in future by the State or Central Government or 

the local authority. 

 

4.  Royalty charges shall be recovered as per the prevailing rates issued by the department of mines & 
geology 

 

5 AS per GO No LD300 LET 2006 Bangalore dated 18-01-2007 Cess at the rate of 1% of cost of 

construction will be deducted from the Bill towards building and other construction workers   welfare 

fund.  

6.  All the works are to be carried out as per the standard specifications issued from time to time by RIS & 

as per the relevant I.S. Code. 

 

7.         In the case of death of a contractor after executing / commencement of the work, his legal heir, if an 

eligible registered contractor and willing can executive and complete the work at the accepted tender 

rates irrespective of the cost of work. 

 

8.       The Tenderer has to produce all the relevant Documents as indicated in the Bid Document in originals 

during the opening of the Technical Bid " Mandatorily " 

 

9.          If any of the Documents as desired are not submitted the Tender will be rejected  
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SECTION 5: CONTRACT DATA 
 

 

Items marked “N/A’’ do not apply in this contract. 

 

The following documents are part of the contract:  Clause Reference 

 

The Employer is:     [ 1.1 ] 

Address: The Registrar, Kuvempu University, Shankaraghatta. 

 

Name of authorized Representative: 

 

The name and identification number of the Contract is The Works Consists of REPAIRS AND 

RENOVATION OF OLD TOILETS IN GOVERNMENT HIGHER 

PRIMARY SCHOOLS (ADOPTED BY KUVEMPU UNIVERSITY) AT 

PILLENGERE, URUGADURU AND KADEKAL VILLAGES AT 

SHIVAMOGGA DISTRICT           [1.1] 

The start date shall be the date of issue of notice to proceed with the work.                            [1.1] 

 

The Intended Completion Date for the whole 

Of the Works is 01 Month                 [15,22] 

 
The following documents also form part of the Contract:                                                        [2.2]  

______________________________________________________  

______________________________________________________  

______________________________________________________ 

 

The Site Possession Date is:  From the date of issue of notice to proceed with the work. [18] 

    

The Site is located at REPAIRS AND RENOVATION OF OLD TOILETS IN 

GOVERNMENT HIGHER PRIMARY SCHOOLS (ADOPTED BY 

KUVEMPU UNIVERSITY) AT PILLENGERE, URUGADURU AND 

KADEKAL VILLAGES AT SHIVAMOGGA DISTRICT 
           [1.1] 

 

And is defined in drawings nos. three 

The Defects Liability Period is 365 days.      [27] 

 

The liquidated damages for the whole of the works are Rs. 0.10% of contract price per day   [36] 

 

The maximum amount of liquidated damages for the whole of the works is ten percent of final contract 
price.    [36] 

 

The date by which ‘’as-built’’ drawings (in scale 1:100) in 2 sets are required is within 30 days of issue  

of certificate of completion.      [41] 

 

The amount to be withheld for failing to supply ‘’ as-built’’ drawings or supply of Operation and 

Maintenance Manuals by the date required is Rs. 0.10  Lakhs                          [41] 

 

The following events shall also be fundamental breach of the contract:  [42.2] 

1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC. 

   The percentage to apply to the value of the work not completed representing the Employer’s 
additional cost for completing the works shall be 30 percent.   [43.1] 
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SECTION 6: 

 

 

SPECIFICATIONS: 

 

 WORK TO BE EXECUTED AS PER KSRB DETAILED 

SPECIFICATION & NATIONAL BUILDING CODE & AS PER 

RELEVANT BUREAU OF INDIAN STANDARD 

SPECIFICATIONS 

 

 

Work to be executed as per relevant   MORTH&S and IRC & 

KSRRB detailed specification 
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SECTION 7:  DRAWINGS 

 

 

 

Enclosed Separately in eprocurement Portal 
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 SECTION 8: BILL OF QUANTITIES 

 

 

                 Rate (Rs)  

Sl. No. Description of item 

(with brief 

specification and 

reference to Book 

of specification) 

Quantity Unit In figures       In words Amount 

(Rs) 

 

 

 

 

Please refer in E-procurement portal. 

 Total Tender 

Price (in figures) 

 

 (in 

words) 

 

 

 

Note: 

 

(1) Item for which no rate or price has been entered in will not be paid for by the Employer 

when executed and shall be deemed covered by the other rates and prices in the Bill of 

Quantities (refer: ITB Clause 7.2 and CC Clause 33.2). 

 

(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees. 

 

(3) Where there is a discrepancy between the rate in figures and words, the lower of the 

two will govern.  

 [ITT Clause 19 ] 

 

(4) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by quantity, the unit rate quoted shall govern [ITT Clause 19] 
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SECTION 9: FORMAT OF  BANK GUARANTEE FOR SECURITY DEPOSIT 
 

 

To: Registrar, 

 Kuvempu University, 

 Shankaraghatta 

 

 WHEREAS _________________________  (hereinafter called "the Contractor") has undertaken, in 

pursuance of Contract No. _____ dated ________________ to execute   

 

REPAIRS AND RENOVATION OF OLD TOILETS IN 

GOVERNMENT HIGHER PRIMARY SCHOOLS (ADOPTED BY 

KUVEMPU UNIVERSITY) AT PILLENGERE, URUGADURU AND 

KADEKAL VILLAGES AT SHIVAMOGGA DISTRICT 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 

Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 
 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 

the Contractor, up to a total of Rs._____________________Rupees__________________________ 

__________________________, and we undertake to pay you, upon your first written demand and without 

cavil or argument, any sum or sums within the limits of ____________________ as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 

us with the demand. 

 

 We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made between you 
and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

 

 This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period. 

 

 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 
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